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General Information

1.1 Introduction
Cinema and arts consultant Ron Inglis (Craigmount Consulting), architect Stefanie Fischer
(Burrell Foley Fischer LLP) and Quantity Surveyor, Chris Goucher of Greenwood Projects are
pleased to submit proposals for the pre-feasibility study and site options appraisal for the
Tenterden cinema. It is envisaged that Craigmount Consulting, Burrell Foley Fischer LLP and
Greenwood Projects would can be directly appointed under separate contracts, but the
proposals for services and fees are linked in terms of methodology.
Together we bring a wealth of experience from many cinema, multi-arts and media venue
developments as well as extensive expertise in the cinema and media sectors. Capital
developments which we have worked on, or continue to work on, include:
•
•
•
•
•
•
•
•
•
•
•
•
•
•

Shetland cinema and music venue – 2 screen digital cinema and live performance venue
with associated facilities.
* Scala Cinema & Arts Centre, Prestatyn, North Wales – opened February 2009. 2
screen digital cinema with live performance capabilities.
Kino, Hawkhurst – The first all-digital cinema in the UK. Single screen with café bar.
Harbour Lights, Southampton – 2 screen cinema.
Stratford East Picturehouse, London – 4 screen cinema and restaurant.
Ciné Lumière, Institut Français, London – redevelopment of specialist cinema.
* Limerick Film & Media Centre – Pre-feasibility and feasibility study for 3 screen
specialist cinema and education facilities.
Broadway, Nottingham’s Media Centre.
Depot, Lewes (3 screen digital cinema with a café/bar restaurant and film education
facilities).
Newlyn Filmhouse – 2 screen digital cinema with café/bar.
* Campbeltown Picture House – Restoration of historic cinema building, new digitally
equipped 2nd screen, café/bar and multi-use space.
* Regal, Stowmarket – Site Options appraisal for Stowmarket Town Council.
* Royalty Harborne – Initial appraisal of a Grade II Listed Cinema.
Norwich Cinema City – 3 screen cinema, café/bar and restaurant.

Projects worked on together are denoted with an *.
We have conducted many research and analytical studies for agencies including the bfi; the
former UK Film Council, Scottish Screen, the Arts Council Ireland, UK and Irish arts councils,
many local authorities throughout the UK, as well as individual clients.
We carried out research part funded by the former UK Film Council, into the potential for
digital cinema to establish new viable models of cinema exhibition in previously underserved
rural, small town and periphery of city areas.
We believe we bring an exceptional combination of imaginative, informed, and practical
abilities to this staged study. We are at the forefront of developments in cinema design,
cinema technologies, cinema programming, cinema marketing and engagement with the
main agencies and organisations involved in 21st century media developments. Many of the
projects we have advised on have included cinema exhibition linked to training facilities and
vibrant café/bars acting as a social hub for the local community as well as meeting the needs
of cinema goers. The entrance foyer of The Scala Cinema & Arts Centre, Prestatyn,
successfully incorporated a tourist information centre.
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1.2 Ron Inglis of Craigmount Consulting
Ron Inglis has over 35 years experience in the cinema sector working in multi-arts venues,
developing and operating Edinburgh’s Filmhouse – home of the Edinburgh International Film
Festival – and including 20+ years work as an independent cinema and arts consultant, and
five years as a Board member of Dundee Contemporary Arts, one of the UK’s leading arts
and cinema venues. Ron was formerly Director of Regional Screen Scotland, the rural
cinema development agency. He is currently working on cinema developments in
Campbeltown, Stowmarket, and in Norfolk.
A CV and information on relevant projects can be found in Appendix A.

1.3 Stefanie Fischer of Burrell Foley Fischer LLP
Stefanie Fischer is an architect and former principal of award winning practice, Burrell Foley
Fischer LLP. She continues to work as a consultant to the Practice focusing on her
specialist knowledge of film and media facilities. Projects on which she has worked include
Metro Cinemas (Metro Tartan); Renoir Cinema (Artificial Eye); Exeter Picture House (City
Screen); the Rio Dalston; Broadway, Nottingham’s Media Centre; Norwich Cinema City;
Kino Hawkhurst, the UK’s first all-digital cinema; Newlyn Filmhouse; Depot Lewes and
Campbeltown Picturehouse. She has also worked on theatre projects including the recent
refurbishment of Sheffield Crucible. Stefanie worked with Ron Inglis and Sue Todd on the
development of the new Scala cinema and arts centre in North Wales.
Stefanie has participated in several conferences on Cinema and Film and she completed a
joint research project, with Ron Inglis, part funded by the UK Film Council, on the potential of
modular-built digital cinemas to widen access to film in rural areas, small towns and city
locations. Following awards for the Broadway Media Centre (Nottingham) development,
including the Lord Mayor of Nottingham’s Award for the best adaptation of an existing
building and an Adapt award, she has given seminars o officers and clients on accessible
buildings. Many of the firms cultural projects have included café bar, training and exhibition
facilities.
A CV and information on relevant projects can be found in Appendix B.

1.4 Chris Goucher of Greenwood Projects
Chris Goucher is a Chartered Quantity Surveyor with wide ranging experience within the
leisure sector.
He has worked on a number of cinema projects with commercial independent cinema
operator, Picturehouse Cinemas, including Picturehouse Crouch End, Picturehouse East
Dulwich, Picturehouse Central, Piccadilly.
Other cinema projects include Abbygate Cinema, Bury St Edmunds and an initial appraisal of
the Royalty Harborne carried out with Burrell Foley Fischer LLP.
A CV and information on relevant projects can be found in Appendix C.
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1.5 Contact details
Ron Inglis, MA, MBA
Craigmount Consulting
Bonnington Road
Peebles
EH45 9HF
T: 01721 720040
M: 07740 928420
E: ron.inglis@craigmount.org
Stefanie Fischer MA Dip Arch (Cantab) RIBA FRSA
Burrell Foley Fischer LLP
Studio 9
14 Southgate Road
London N1 3LY
T: 020 7620 6114
E: s.fischer@bff-architects.co.uk
W: www.bff-architects.co.uk
Chris Goucher
Greenwood Projects
The Mount
2 Trent Valley Road
Lichfield
Staffordshire WS13 6EG
T: 01543 414777
M: 07701 046949
E: Chris.Goucher@greenwoodprojects.com
W: www.greenwoodprojects.com
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General Approach

2.1 Introduction
A staged approach is proposed, starting with Stage 1, a pre-feasibility study. If this indicates
that a digital cinema in Tenterden is viable and sustainable, Stage 1 would be followed by
Stage 2, a Site Options Appraisal.
The outcome of Stage 2 would be to: identify the preferred site for accommodating the brief
for a digital cinema in Tenterden, the preferred operating model, a preliminary estimation of
the construction cost and total project cost, and possible funding sources.
If Tenterden Town Council consider that the fundraising target is realistic then Stage 3,
subject to a further instruction, would be to commission a full feasibility study of the preferred
option. This would include developing proposals to the equivalent of RIBA Workstage 2.
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3

Stage 1 – Pre-feasibility Study

3.1 Purpose of the Pre-feasibility Study
A pre-feasibility study is an examination of the desirability and practicability of a project. It
starts from the general requirements, incorporates a review of the current situation and
indicates the ways in which options might develop. The pre-feasibility report should provide
an early indication of the likelihood of the project being successfully developed.
A critical aspect of a pre- feasibility study concerns the market assessment for the project.
Who will be the audiences and users? What is the current and anticipated competitive
environment? Will the project address a clear and compelling need? What is innovative
and attractive about the project?
The pre-feasibility study for the proposed Tenterden Cinema needs to address issues
including: the location of the venue; the facilities included in the development; the funding for
the development; the stakeholders’ priorities; the nature of the organization(s) operating the
venue; the social, cultural, tourist, training/education and economic benefits of the project.

3.2 Project inception
An inception meeting will be used to bring together the key stakeholders to interrogate the
elements to be tested in the feasibility study and to draw attention to specific information
which might affect the project. For example the timescale for developing the project and
potential capital funding opportunities.
The inception meeting will build on the work already done by the client and by ourselves in
the course of previous visits to Tenterden. Following this initial scoping there may be minor
adjustments to the way the study progresses.
Comparator developments
We believe that while there are no exact models to replicate in developing the Tenterden
Cinema, there are a number of venues and organizations which have important similarities
and which can usefully be compared to the proposed development. For example:
Filmhouse, Newlyn in Cornwall – a new private sector development, opened late 2015. 2screens (80 and 50 seats) plus café bar.
The Red Carpet Cinema & Cafe Bar, Barton under Needwood, Staffordshire – a new private
sector development, opened 2013. 2 screens plus restaurant/café bar.
Kino, Rye – the second cinema operated by Kino Digital (the first being in Hawkhurst, Kent).
2 screens (96 and 48 seats) and café bar.
The Depot, Lewes – a new private sector development, opened 2017. 3 screens, restaurant
and café bar, education / community function spaces, terrace garden.
The Light, Thetford – 3-screen development in a mixed use scheme with a Travelodge Hotel
and five restaurant / café units. A town centre regeneration project.
Everyman Cinemas – a rapidly expanding up-market cinema group specialising in 2-5 screen
venues mainly located in retail centres. Their venues normally include high quality catering.
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3.3 Data gathering and consultation
The initial stage of the pre-feasibility study will concentrate on data gathering and
consultation with potential partners and stakeholders.
This will include an examination of local and national market data such as audience trends,
technological developments, and competitor developments. We would consider the potential
for local partnerships which might be developed with the cinema.
Complementing all aspects of the Tenterden Cinema will be the café / restaurant / bar and
the style and role of this facility will be a key element for the new venue. The style and scope
of the catering facility will depend on the site size and other food and beverage options in the
vicinity. The pre-feasibility study will outline potential options for catering. At the full feasibility
stage, following the completion of Stage 2, a specialist catering consultant may be engaged
to provide detailed advice.
The role of the non-cinema elements of the Tenterden Cinema are of fundamental
importance to the initial concept. The social spaces for catering, gathering and discussion
are increasingly important for contemporary cultural, entertainment and visitor buildings and
can play a substantial cross-subsidy role for the cinemas.
Much of the data gathering will be a desk and internet based exercise but consultations with
local and regional organizations will be required at several stages.

3.4 Testing the model
Following the initial data collection and consultations, a draft specification for the model will
be developed to enable it to be tested for architectural and operational viability at Stage 2
when potential sites for the Tenterden Cinema will be evaluated and their potential for
accommodating the facilities assessed. At the same time the locations will be examined for
their market attractiveness or suitability in terms of providing Tenterden with a distinctive and
popular new social, cultural and educational facility.
At Stage 2 it may be necessary to make decisions about what facilities and accommodation
can and cannot be incorporated into the proposed development. The constraints of the
building and of anticipated funding, as well as realistic predictions of
usage, will allow the team to refine the model.
Alongside the architectural and operational aspects tested, the legal form of the Tenterden
Cinema will also be reviewed at Stage 2. The ownership of the venue will be considered
separately from the operation of the venue. Operational options may include the use of third
party agents, sub-leases, franchises and similar methods of bringing in specialist knowledge
and expertise.

3.5 Audience and market research
Assessing the audience and user potential of the proposed Tenterden Cinema is a significant
part of the pre-feasibility study. Key trends and demographic data would be examined and
evidence obtained from a number of sources to provide validation of the estimates of
attendance and usage.
The impact of commercial cinema activities and anticipated social, cultural and entertainment
developments in and around Tenterden will clearly be an important part of the market and
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audience assessment. The future plans of local public authorities will clearly be relevant in
this respect.

3.6 Assessing capital requirements
A schedule of the desired accommodation will be used along with the site evaluation to
assess the practicality of developing on each site. Special constraints such as visibility,
access, and height constraints would be examined. Critical operational concerns would be
investigated such as storage for food and drink supplies, audience flows around the building
at peak periods, access to media training suites outwith normal opening hours, car parking
and public transport requirements, evening and night time safety.
As the study progresses toward a preferred option for the development of the Tenterden
Cinema, an outline of the capital requirements would be developed. This would include
specific technical fit out elements as well as the overall construction of the venue.
An indication of the potential development cost of the venue will be established by the
quantity surveyor working with the two lead consultants. If possible the costs will be
compared with broadly similar projects elsewhere.

3.7 Capital funding opportunities
The opportunities for capital funding for a project such as this have changed significantly in
recent years. Several broadly comparable recent developments have been privately financed
but even in these situations public funding is often involved, especially if the cinema is part of
a wider scheme such as a retail development.
The specific opportunities for funding a local cinema in Tenterden will be explored with the
organisations identified during the inception and consultation meetings. While the prefeasibility study will not include a detailed funding plan, the general process of fundraising will
be described and proposals offered for sources of public and private funding.

3.8 Business planning
A feasibility study is not a business plan. The feasibility study provides an investigating
function and addresses the question “Is this a viable business venture?” The business plan
provides a planning function and outlines the actions needed to take the proposal from ‘idea’
to ‘reality’. Where the feasibility study analyses several alternatives, the business plan
focuses on a single scenario and provides a blueprint for project implementation.
In the pre-feasibility study we will outline key factors which would affect the viability of the
Tenterden Cinema project. The core metrics relevant to the various elements would be
detailed, for example the percentages or ratios that each element of the business would
anticipate. These would include film rental charges, food and drink gross profit percentages,
overhead percentages, occupancy levels, and so on.

3.9 Reporting
The pre-feasibility report will contain recommendations and will identify both development
and operational risks associated with the project.
To minimize administrative costs and make best use of the time available, we propose
submitting the pre-feasibility report electronically in Adobe Acrobat PDF format. Microsoft
Word text versions may also be available if required.
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4

Stage 2 – Site Options Appraisal

4.1 Introduction
The purpose of the site options appraisal, is to appraise the brief for a viable and sustainable
cinema, confirmed at the end of Stage 1, against four available sites.
The four sites under consideration by Tenterden Town Council are:
•
•
•
•

The Pebbles Building:
Tenterden Club;
Glebe Field:
Woolpack Land to the rear of the Town Hall.

4.2 Information to be provided by Tenterden Town Council
The following information for each of the four sites is requested from Tenterden Town
Council at the outset of the site options appraisal:
•
•
•
•
•

Details of site ownership;
Boundaries of available site available for cinema use;
Copies of any plans, sections and elevations available (note the fee for the site options
appraisal does not include carrying out a measured survey of the sites);
Confirmation of funds Tenterden Town Council have for the digital cinema project;
Confirmation of any target dates.

4.3 Criteria for appraisal of the sites
The criteria against which each of the four site would be appraised would include:
•
•
•
•
•
•
•
•
•

Capacity to accommodate the brief for a viable and sustainable cinema;
Townscape impact;
Impact on day time and night time economy;
Accessibility;
Ease of operation:
Attractiveness to potential independent cinema operators:
Deliverability of the site (i.e. TTC owned buildings/land would present lower risk to
deliverability than buildings/land that needs to be acquired from third parties;
Timescale for completing the project;
Comparative estimated construction costs and total project costs.

At the outset of the site options appraisal, any further criteria to be used in the site options
appraisal would be discussed and agreed with Tenterden Town Council.

4.4 Consultation
At the outset of the site options appraisal, the consultation strategy would be discussed and
agreed with Tenterden Town Council.
Included within the fee are:
•
•

A presentation to Tenterden Town Council followed by Q&A;
A presentation to the cinema focus group followed by Q&A;
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•

Attendance at a public consultation event. It is anticipated that drawings will be
displayed and we would be available to discuss them.

4.5 Site options appraisal report
This would include:
•
•
•
•
•
•
•
•

5

Concept plans and sketches of the four sites:
A preliminary estimation of construction costs and total project costs for each of the four
sites:
An indication of potential operators who might be interested in taking an operating lease
on the cinema:
An indication of the level of financial contribution to the fit out a potential operator might
make, and the implications for rent levels;
An indication of possible funding sources;
A site options appraisal table, summarising the appraisal of the four sites against the
agreed criteria;
A narrative on the option which best meets the agreed criteria;
A summary of the next steps and outline programme for delivery of the project.

Programme

5.1 Programme for Stage 1
3 weeks from an instruction to proceed. Assuming an instruction following the next
Tenterden Cinema Focus Group meeting, understood to be on 7 November, target
completion of Stage 1 would be 8 December 2017.

5.2 Programme for Stage 2
6 working weeks from an instruction to proceed.
Note Stefanie Fischer of Burrell Foley Fischer LLP is on leave from 12 December 2017 to 8
January 2018, and the construction industry closes for 2 weeks over Christmas and New
Year. Depending on when Stage 2 is instructed, a realistic target date for completing Stage
2 would be late January/early February 2018. The programme for Stage 2 will also be
dependent on the sequencing of consultation meetings.

6

Service Contracts and Fees

6.1 Service Contract 1
Architectural/Cinema Architect Services: Burrell Foley Fischer LLP
Services would be provided by Stefanie Fischer of Burrell Foley Fischer LLP; working with an
assistant Architect with cinema experience.
6.1.1 Stage 1
No architectural input envisaged.
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6.1.2 Stage 2
Lump sum fee of £4,750 inclusive of normal expenses. VAT would apply at the standard
rate.
A maximum of four visits to Tenterden during Stage 2 are allowed for in the lump sum fee.
The site options report would be delivered electronically.

6.2 Services Contract 2
Cinema Business Consultant Services: Craigmount Consulting
6.2.1 Stage 1
Lump sum fee of £2,850 (no VAT) inclusive of one visit to Tenterden for an inception meeting
and initial site visits.
6.2.2 Stage 2
Lump sum fee of £1,600 (no VAT) Inclusive of one visit to Tenterden for a presentation to
Tenterden Town Council and/or the Cinema Focus Group and/or a public consultation event.

6.3 Services Contract 3
Quantity Surveying Services: Greenwood Projects
6.3.1 Stage 1
No Quantity Surveying Services envisaged.
6.3.2 Stage 2
Lump sum fee of £2,950. Included within this is two visits to site(s), one at the outset of
Stage 2 and a further one for discussion/review/further site inspection. The lump sum fee
includes for all reasonable expenses, travelling and disbursements but excludes VAT, which
would be applicable at the standard rate.
It is envisaged that Stage 1 and Stage 2 would be separately instructed, and that Stage 2
would not proceed in the event that Stage 1 indicates that a digital cinema with a café bar
would not be viable and sustainable in Tenterden.

6.4 Invoices for Stage 1
An invoice from Craigmount Consulting would be rendered on completion of Stage 1.
Credit terms: strictly 28 days

6.5 Invoice for Stage 2
Separate invoices from Burrell Foley Fischer LLP, Craigmount Consulting and Greenwood
Projects would be rendered on delivery of the site options appraisal report.
Credit terms: strictly 28 days

6.6 Periods for which offer is valid
We confirm that this offer is valid for 90 days from 31 October 2017.
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Appendix A
Ron Inglis of Craigmount Consulting
CV and information on relevant projects

Tenterden Cinema – Pre-feasibility Study and Site Options Appraisal Proposal

James Ronald Inglis

MA Hons (St Andrews) MBA (Edinburgh)

Craigmount Consulting, Craigmount, Bonnington Road, Peebles EH45 9HF, Scotland
T: +44 1721 720040

M: +44 7740 928420

E: ron.inglis@craigmount.org

Employment
Independent cinema and arts consultant (1997 to present) – working throughout the UK and Ireland
on cinema, arts, heritage and community development projects.
Chief Executive, Regional Screen Scotland (2008-14) – Development agency supporting cinema
throughout Scotland especially in under-provided areas. Management of devolved funding programmes
(capital equipment & film festivals) and operation of the Screen Machine mobile digital cinema.

Current projects
Picture House, Campbeltown – Project Manager for the restoration and redevelopment of the
historic Picture House (built 1913). Responsible for: recruiting and managing the design team and
other consultants; developing and submitting the main funding applications; writing the business plan;
organising tendering including for the main construction contract; managing project finance; managing
the heritage activities team; recruiting and mentoring operational staff; and working closely with the client.
Confirmed budget £3.6 million. Core funders: Heritage Lottery Fund, Coastal Communities Fund, Creative
Scotland, Highlands & Islands Enterprise, Argyll & Bute Council, Historic Scotland and The Robertson Trust.
Stowmarket Town Council – Cinema consultant for the redevelopment of the Regal Theatre & Cinema,
adding new facilities and upgrading the existing building.
Big Lottery, Mentor for Capital: Large Grants for Community Assets in Scotland. Currently mentoring an
arts centre redevelopment, development of a community hub and shop, and development of a community
fuel station.

Selected projects
Venue development
Development of architectural and business models for cinema projects including: Chichester Cinema at
New Park; Birks Cinema, Aberfeldy; Guildhall, Abingdon; Doncaster NPV; Fort William Studio; Limerick
Royal; Filmhouse, Newlyn; Scala, Prestatyn; Mareel, Shetland; Regal, Stowmarket; Swansea and Torquay.
Projects developed in collaboration with award winning architectural and construction teams.
Shetland – Feasibility study, development and business planning, client adviser for 2-screen digital cinema
and music venue (Mareel). Opened summer 2012. Value £12m.
Prestatyn – Feasibility study; business planning; project development; adviser on programming, marketing
and technical equipment for the Scala Cinema & Arts Centre which opened in 2009. Value £3.5m. Client:
Denbighshire County Council.
Organisational turn-around
•
•
•

Corona Cork Film Festival (2012-13) A review and analysis of the Festival. [in collaboration with Richard
Wakely, RW International Arts].
Creative England – specialist reviews: Encounters Film Festival (Bristol); Sheffield Showroom (2013).
BFI Southbank (National Film Theatre) Management review of Technical Department [in collaboration
with Torkell Sætervadet, European cinema consultant]. (2008)

UK Film Council – Research on rural cinema provision in England. Chair of assessment panel for three
rural cinema network pilot projects in North Yorkshire, Shropshire & Wiltshire.
•
•
•
•

Research audit of UK university film societies (2008)
Digital cinema adviser on Assessment Panel: Capital & Access Fund for Cinemas (2007)
Chair of Assessment Panel: Small Capital Fund for Cinema (2006)
Chair of Assessment Panel: Digital Fund for Non-Theatrical Exhibition (2005)

Arts Council of Ireland – Review of digital cinema implementation options for Republic of Ireland. Report
entitled: ‘Digital Cinema in Ireland: A review of current possibilities’ 2008. Other work in Ireland includes:
•

November 2017

Assessor and venue adviser: Cinema Digitisation Capital Programme (2008–2011)
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•

Feasibility study for development of multi-screen cultural cinema and media education centre in
Limerick (2010). Client adviser on the construction project (2012-13).

Conferences
• Vilnius, Lithuania (Dec 2013) Invited conference speaker: The impact of Film Festivals and Cinema
Events on a Country’s Economy.
• Tartu, Estonia (Mar 2013) Invited speaker: Think Tank on the Digitisation of Cinemas in Estonia.
• Barcelona (March 2010) Conference Reporter: European Union Digital Cinema Conference.
• Participation in numerous digital cinema seminars, events, conferences in the UK and Europe, including
the annual CineEurope Conference & Trade Show in Barcelona.
Strategic reviews and sector research
• UK Film Council – Audit of UK university film societies (2008)
• Arts Council England – Audit of creative workspaces (all artforms) in England (2007)
• Scottish Screen – Study of Scottish Cinema Exhibition (2005)
• Audit of Irish and Welsh cinema sectors – funded by EU Interreg III Programme (2004)
Rural & Market Town cinema – research studies and consultancy projects related to cinema and arts
provision in rural and small town areas throughout the UK and Ireland.
Board membership – Dundee Contemporary Arts (2002-2007), CGC AppleCentre Edinburgh & Dundee
(1993-1997), Cambridge Animation Film Festival (1986-1988).

Publications
EU Barcelona Conference official report: ‘The independent exhibition sector and the
challenges of digitisation’. Commissioned by FilmThinkTank (Denmark) & the Spanish Film Institute, 2010
Tentpoles and Pixels: Developing a local digital cinema
Commissioned by Scottish Screen, 2008
Digital Cinema in Ireland: A review of current possibilities
Commissioned by Arts Council Ireland, 2008
Study of Cinema Exhibition in Scotland
With Sue Todd & Steve Westbrook. Commissioned by Scottish Screen, 2005
Cultural & Economic Trends in Cinema in Ireland & Wales – EU Interreg III study
With Sue Todd. Commissioned by the Arts Council of Ireland & by Sgrîn, 2004
At a Cinema Near You
With Robin Baker & Julia Voss. Commissioned by the British Film Institute, 2002
The Case for Rural Cinema
Commissioned by the British Film Institute, Eastern Arts and East Midlands Arts, 1999

Education
University of Edinburgh, 1987-1990
Master of Business Administration
University of St. Andrews, 1968-1972 Master of Arts (Hons): Economics & Psychology
George Watson’s College, Edinburgh, 1962-1968

Employment history
1997 – Present
2008 – 2014
1993 – 1997
1990 – 2002
1990 – 1993
1988 – 1990
1981 – 1988
1976 – 1981
November 2017

Independent cinema & arts consultant
Chief Executive, Regional Screen Scotland
Marketing & Development Director, AppleCentre Edinburgh & Dundee
Database developer
Independent cinema and arts consultant
Training Manager, AppleCentre Edinburgh
Deputy Director & Company Secretary, Filmhouse & Edinburgh International Film Festival
Film Theatre Director, The Duke’s Playhouse, Lancaster
James Ronald Inglis – Craigmount Consulting

2

Campbeltown Picture House (2014–present)
www.campbeltownpicturehouse.co.uk
Since January 2014 I have been working with the board of Campbeltown Community
Business in the role of Project Manager for The Centenary Project – the restoration and
redevelopment of the historic Campbeltown Picture House, which was built in 1913.
The project cost is £3.6 million and I have overall responsibility for the project including:
business planning; funding applications; managing finance and cashflow; appointment
© Burrell Foley Fischer LLP

of the design team and specialist contractors/suppliers; setting up and managing a
monthly film screenings programme at a local public hall; development of the marketing
plan; recruiting a heritage activities team; management of the heritage activities
programme; recruitment of the Picture House Manager; and overseeing the relaunch of
the venue. Architect: Stefanie Fischer of Burrell Foley Fischer LLP.

Scala Cinema & Arts Centre, Prestatyn, North Wales (2003–2009)
http://prestatyn.merlincinemas.co.uk
Following the closure of Prestatyn’s High Street cinema in 2002 I was contracted to carry
out an options appraisal, followed by a detailed feasibility study. In collaboration with
Denbighshire County Council and Prestatyn Town Council, I developed a plan to create
a new 2-auditorium venue with a café, education/training suite, and meeting rooms.
Stefanie Fischer of Burrell Foley Fischer LLP designed the venue which incorporates a
dedicated cinema auditorium and a multi-use studio equipped for cinema, live music and
drama performances, and community activities. Behind the original high street façade,
which was restored and repaired, a completely new structure was built. I wrote the
business plan and oversaw the process of opening the new venue in 2009. The project
value was £3.25 million.

Mareel, Lerwick, Shetland (2000–2011)
www.shetlandarts.org/venues/mareel
Mareel is the UK’s most northerly music, cinema and creative industries centre. I was
arts and cinema consultant for the project from the initial public consultations, through
site options appraisal and concept development. I carried out the feasibility study and
business planning, and was specialist client adviser for the duration of the project
following appointment of the architect (Gareth Hoskins) and construction team. The
venue includes two cinema auditoria, a flexible live performance auditorium, a recording
studio and rehearsal facilities, a cafe/restaurant and bar, and administrative offices for
Shetland Arts Development Agency. The project value was £14 million.

Birks Cinema, Aberfeldy, Perthshire (2006–2010)
http://www.birkscinema.co.uk
Set on the town square the Birks Cinema is a modern single screen local cinema and
café bar created within the four walls of a disused former cinema. I assisted the local
volunteer group to develop the concept for the cinema. I carried out a site options
appraisal, wrote the feasibility study and business plan, and continued as client advisor
during the development phase. Digital technologies have allowed the creation of a
viable, full-time cinema in such a small town (population 2,200) by including live relays
of theatre, music and opera performances along with a busy cinema screening schedule.
Stefanie Fischer of Burrell Foley Fischer LLP developed the interior concept based on the
local birch forests (the ‘birks’). The project value was £1.6 million.

November 2017
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Appendix B
Stefanie Fischer of Burrell Foley Fischer LLP
CV and information on relevant projects
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Stefanie Fischer
MA Dip Arch (Cantab) RIBA FRSA
Principal 1985-2015
Consultant 2015 onwards

Stefanie Fischer is one of the leading cinema architects working
within the independent cinema sector in the UK. She has provided
services to Regional Film Theatres, commercial independent
cinemas, and community cinemas and designed the first all
digital cinema in the UK, Kino Hawkhurst. She provided cinema
consultancy services to local architect Robin Baker on the recently
opened Birks Cinema in Aberfeldy, where her interior concept for
the auditorium based on the abstraction of a birch wood has been
implemented.

Depot Cinema, Lewes

Scala Cinema and Arts Centre, Prestatyn

Broadway, Nottingham’s Media Centre

She carried out a joint research project with cinema business
consultant Ron Inglis, part funded by the former UK Film Council,
on the potential of digital distribution and exhibition to bring cinema
to underserved rural, small town and periphery of city areas.
Stefanie has provided consultancy services to the BFI, former UK
Film Council, and former London Film and Development Agency
and has worked on a range of projects from feasibility study stage
to completed schemes. Projects include Metro Cinemas (Metro
Tartan); Renoir Cinema (Artificial Eye); Picture House, Exeter; the
Rio, Dalston (Listed Grade II); Broadway, Nottingham’s Media
Centre; Norwich Cinema City (Listed Grade I); the Cine Lumiere
(Listed Grade II) at the Institut Francais in South Kensington; and
Scala Cinema and Arts Centre, Prestatyn. Recent cinema projects
include an appraisal for Stowmarket Town Council and Oldham
Metropolitan Council, and a competition entry for leisure led town
centre regeneration in Macclesfield. Recently completed projects
include Newlyn Filmhouse and the Depot Lewes, a 3 Screen
cinema with cafe bar restaurant and film education facilities.
Current cinema projects include Campbeltown Picture House and a
number of town centre mixed use developments including cinemas
in the Midlands (details are confidential).
Stefanie organised and participated in the BFI Cinema Technical
Design Convention on cinema design held in Nottingham in 1996
and was a speaker at ‘Future Frame’ conference organised by
Public Art Forum and BFI at the Lux Cinema in 1998. She also
spoke at the Cinemas in the Community Conference in 1999. More
recently she has participated in seminars organised by CinemaNext
Consulting and attended by a wide cross section of participants in
cinema development.
Stefanie gave evidence to the All Party Parliamentary Group for
Young Disabled People, in 2011 as part of their Inquiry into the
issues that affect young disabled people and prevent them from
living fully independent lives and how this needs to be improved,
to their session on the subject of leisure with a focus on cinema.
She was invited to discuss examples of good and poor practice
regarding disabled access to cinemas and to give the benefit of
her extensive experience of designing independent cinemas. Many
of the cinemas she has designed have received awards for the
standard of disability access.

Kino, Hawkhurst

Selected Practice Information

Cinema

Introduction
Burrell Foley Fischer LLP is acknowledged as a leader in modern cinema design and in particular
in the development of a new breed of digital and urban cinemas. Our specialist knowledge of the
film sector is underpinned by 30 years experience of working for independent cinema operators,
regional film theatres and community arts cinemas. We have also designed cinema fit outs within
larger commercial developments, working closely with the ‘shell’ architect for the development
as a whole, and have provided strongly branded designs for cinema circuits. We have worked
directly for Local Authorities and Development Agencies on site options appraisals and feasibility
studies for cinema developments.
The Practice offers its specialist skills in designing buildings for cinema and media, the performing
arts, and the repair, conservation and remodelling of historic buildings to other architectural and
design practices working as specialist consultants. We have collaborated with other practices
on a number of projects giving the ultimate Client the benefit of the expertise of individual parties
in particular elements of their building. Recent collaborations include a feasibility study for the
creation of an independent cinema and media training centre in Limerick Ireland, working as
specialist consultant architects to a local firm of Architects, and working as a cinema architect
within a team led by Nicholas Hare Architects on new facilities for the London Film School.
We have designed buildings for Clients across the public, private and subsidised sectors. We have
worked on new build, refurbishment and building conservation commissions and have extensive
experience and knowledge of working with existing building stock. The Practice has designed
the first all digital cinema in the UK - Kino, Hawkhurst, award winning new build cinemas, such
as Harbour Lights Southampton and Stratford Picturehouse, and has been responsible for the
refurbishment and remodelling of existing cinemas such as Norwich Cinema City (Listed Grade 1)
and the Cine Lumiere, London (Listed Grade II).
Recent and current projects include, The Depot Lewes, a 3 screen cinema with a cafe/bar
restaurant and film education facilities, Newlyn Filmhouse, a 2 screen cinema with cafe bar in
converted granite fish stores and Campbeltown Picture House, (Listed Grade A) entailing the
conservation and upgrading of a historic auditorium and the addition of a second screen and new
front and back of house accommodation.
Recent studies include a Site Options Appraisal for the development of the Regal, Stowmarket for
Stowmarket Town Council.

PROJECT

Broadway,
Nottingham’s Media
Centre

CLIENT

Broadway
LOCATION

Lacemarket
Conservation Area,
Nottingham
CONTRACT VALUE

£4m

Broadway was a phased development around a client in
occupation of a building that started life as a Methodist
Chapel and was converted into an Educational
Cooperative Building in the 1950s. Facilities provided
in early phases of development include a new cinema
for film exhibition and conferences, a refurbished 1950s
auditorium for film exhibition, edit suites for film and
video production and training, and broadcast-standard
studio, a café bar, front-of-house accommodation,
administrative offices for Broadway and like-minded
organisations, educational facilities, seminar rooms,
and creative media start-up units.
The final phase of the centre’s development provided
two new screens and a multi-media lab that allows
Broadway to exploit the potential of digital media. A
glazed elevation opens up the frontage to communicate
more effectively Broadway’s engagement with film
and media and provides improved foyer, social and
conferencing spaces.
The project was awarded the Lord Mayor of Nottingham’s
Award for the best adaptation of an existing building
1997, a Renovation in Aluminium Award in 2007 and an
Adapt Award 1998.

PROJECT

Broadway,
Nottingham’s Media
Centre

CLIENT

Broadway
LOCATION

Lacemarket
Conservation Area,
Nottingham
COMPLETION DATE

Phased 1990 - 2006
CONTRACT VALUE

£4m

PROJECT

Scala Cinema and
Arts Centre

CLIENT

Denbighshire
County Council
LOCATION

Prestatyn
COMPLETION DATE

2009
CONTRACT VALUE

£2.6m

The Scala Cinema & Arts Centre project will help to
revitalise the town centre in Prestatyn and provides
access once again to film on a site with strong local
memories of cinema-going. It also provides access to
new social and training facilities, exhibition spaces
within the foyers, meeting and training rooms and a
flexible multi-use auditorium suited not only to cinema
exhibition but performing arts, dance and exercise
classes, fairs and markets.
The integrity of the High Street frontage, which
contributes to the character of the conservation area,
has been reinstated through restoration, and further
adapted to suit the building’s new use. The ornate red
brickwork arches, damaged by a 1960s panelled
façade installation, were reinstated, whilst the first floor
cills to the large window openings were cut down to the
floor level to better reveal the new upstairs café. The
café windows slide back fully behind new metal railings,

allowing the café to open up to the street and to enjoy
the south west facing aspect. A new glass canopy
forms a contemporary counterpoint to the Victorian
façade. There is a high level of intervisibility through a
large glazed screen between the street and the
entrance foyer which is designed to be welcoming and
accessible to all building users.
The auditoria are set back behind the small-scale High
Street frontage and are housed in a plain, red brick
rectangular shed, topped by a lightweight metal clad
‘roof box’ which houses the digital media suite. There is
a dedicated 150 seat cinema and a 150 seat multi-use
auditorium, both equipped with digital projectors. All
facilities within the building are accessible to all building
users. The project gained the following awards - RICS
Awards Wales 2010: Community Benefit Award, Civic
Trust Awards 2010: National Panel Recognition, CLAW
Building of the Year Awards 2009: Commendation.

PROJECT

Stratford Picture House

CLIENT

Stratford Development Partnership
LOCATION

Stratford East,
London
COMPLETION DATE

“While the rest of Britian goes crazy for the bland multiplex, east London is now
home to two picture houses which are also architectural masterpieces”
Independent - 5 October 1997

1997
CONTRACT VALUE

£3.1m

A new landmark development central to the urban
regeneration strategy for Stratford East, providing within
the context of a new public square and cultural quarter,
a four-screen cinema with exhibition, café bar and
restaurant facilities.
The project was completed in 1997 and was an FPDC
National Winner for Leisure in 1998.

PROJECT

Harbour Lights

CLIENT

Southampton City
Council
LOCATION

Ocean Village,
Southampton
COMPLETION DATE

1995
CONTRACT VALUE

£1.2m
A landmark building located in the former P&O docks,
provides two auditoria for film and video exhibition and
conferences, an exhibition space, a café bar and
education facilities.
The design celebrates the experience of cinema going,
and being the antithesis of the black-box space, it
provides a contrast to its multiplex rivals. The foyers,
café bar and offices have an open aspect which fully
exploit the centre’s dockside location.
Harbour Lights is attributed with having had a leading
influence on the design of a new generation of cinemas.
The building was shortlisted for The Sunday
Times/Royal Fine Art Commission Building of the Year
Award 1995 and gained a Civic Trust Commendation
1997.
The cinema is operated
operated by
by Picturehouse.
City Screen Limited.

PROJECT

Kino, Hawkhurst

CLIENT

Kino Holdings
LOCATION

Hawkhurst, Kent
COMPLETION DATE

2005
CONTRACT VALUE

Approx £200,000

Kino Hawkhurst is the first all digital screen in the UK.
The design addresses the challenge of providing a
stylish and comfortable environment for enjoying film
within the constraints of a listed church hall and a
phenomenology tight budget. The auditorium is an
insertion within the church hall and has been detailed to
address the acoustic and technical requirements of a
cinema without damage to the original fabric of the
building. If the cinema ceased to operate within the hall,
it could be stripped out to reveal the original painted
timber boarded ceiling and walls, elaborately detailed
window frames and reveals and timber trusses.

The technical requirements of the brief to accommodate
acoustic absorption, house and emergency lighting and
a surround sound installation have been used to create
a striking interior based on an interpretation of a Paul
Klee painting. While evoking the identity of an art house
the cinema has proved popular with cinema goers of all
ages including teenage audiences. A café bar and
landscaped courtyard has also been provided. The
design of front of house areas, while respecting the
character of the building carries through the colour
palette used in the auditorium. The gridded design for
the cinema has been adopted as the Kino logo.

PROJECT

University of Limerick
Cinema

A Feasibility Study was conducted for the University of
Limerick to consider in detail the feasibility of providing
a dual use lecture theatre and public digital cinema in
the ground floor lecture theatre of the Computer
Sciences Building, the issues raised by the proposals,
the estimated total construction cost and total project
cost, and the draft programme.

CLIENT

University of Limerick
LOCATION

Limerick
COMPLETION DATE

2009

The project did not proceed as the client’s
pre-conceptions, prior to commissioning the study, on
capital cost and loss of teaching time, compatible with
a viable cinema operation, were not borne out by the
findings of the study.

PROJECT

The Picture House
Campbeltown
Listed Grade A

CLIENT

Campbeltown
Community Business
Ltd
LOCATION

Campbeltown,
Scotland
CONTRACT VALUE

£2m

The refurbishment and redevelopment of the Picture
House, Campbeltown, on the West Coast of Scotland
will secure the future of both a community owned and
run cinema and an important historic building.
The Picture House was established in 1913 and is the
oldest purpose built cinema in Scotland still showing
films. The “Centenary Project” will breathe new life
into its building, which is Listed Grade A. The unique
interior will be refurbished to bring it up to the standards
expected of a modern cinema going audience, whilst
respecting the historic building in which it is housed.
Enhanced front of house facilities will be provided and
the feasibility of a second cinema auditorium will be
investigated.
BFF worked, with the cinema’s owners and operators,
on an initial scheme design that contributed to a
successful first stage bid to the Heritage Lottery Fund.
Following a competitive process, we were appointed
to lead the design work for the refurbishment project.

Through our long association with many independent
cinemas throughout the UK, BFF are very aware of the
importance of these venues to their local communities
and we are delighted to be able to contribute to the
future of such an historically significant and much
loved cinema.

PROJECT

Newlyn Filmhouse

The Newlyn Filmhouse provides a new two-screen
cultural cinema with a café bar in a former fish store on
the Coombe in Newlyn, Cornwall. Burrell Foley Fischer
worked closely with the owners to find a suitable site in
the area for their vision.
Externally the conversion makes use of existing large
shuttered openings at ground and first floor level and
retains the character and appearance of the building as
a former light industrial building. The design of takes
inspiration from the venue’s coastal location, whilst
providing state-of-the-art digital projection facilities and
comfortable seats.
The film programme includes a wide range of
independent and world films, documentaries, archive
films and cultural activities, including live streamed
events such as plays, opera, dance and exhibition

CLIENT

Newlyn Filmhouse Ltd
LOCATION

Newlyn,
Cornwall

openings. The Filmhouse compliments and enhance
the existing cultural and commercial enterprises in the
town, including the Newlyn Gallery and the Newlyn Art
School.

PROJECT

Norwich Cinema City
Listed Grade I

CLIENT

Norfolk and Norwich
Film Theatre Ltd
LOCATION

Norwich
CONTRACT VALUE

£2.35m

The
re-modelling
of
Norwich Cinema City, the
Regional Film Theatre
for Norwich and Norfolk,
has secured its future
by developing it from a
single-screen to a three
screen venue. The new
screens are equipped with
digital technology.
The cinema occupies a
converted medieval hall
house that was extended
in the 1920s by Boardman,
a notable local architect, to
create an assembly hall on
the footprint of the garden
to the house. This was
converted into a single
screen when Norwich
Cinema City occupied the building in the 1970s. The
challenge has been to provide three screens on the
footprint of the single screen in a manner that respects
the historic significance and setting of the medieval
building. Excavation has created space for the
additional screens below a main screen similar in size
and capacity to the previous single screen.

The refurbished café bar and restaurant in the medieval
hall open out onto a courtyard which provides an oasis
of calm in the city centre. The project was awarded
the Best Disability Adaptation in the Local Authority
Building Control Awards 2008 and the Norwich Society
“Sir Bernard Fielden Award” 2009 for excellence in
alterations and restoration of a historical building.

PROJECT

Depot Cinema, Lewes
“The type and range of uses and the quality and flexibility of internal and
external spaces will add to the town’s vibrancy as a cultural destination.”
Design Officer, South Downs National Park Authority

CLIENT

Lewes Community
Screen
LOCATION

Lewes, East Sussex
CONTRACT VALUE

£6.2m

The Depot is a new community cinema for the town
of Lewes, in East Sussex, built on the site of the
old Harvey’s Brewery depot. It shows feature and
independent arthouse films, as well as hosting events,
exhibitions and festivals, and provides facilities for film
education and community activities. A café/bar and
restaurant allow filmgoers to enjoy a drink or a bite to
eat.
The original building is a familiar landmark in a
prominent location close to Lewes railway station.
The site lies within Lewes Conservation Area and
is surrounded by many listed buildings of a variety
of architectural styles and ages. While not in itself of
very high architectural value, the original building is an
important part of the story of the town’s development
and makes a positive contribution to the character and
appearance of this conservation area. Constructed
as a utilitarian brick Post Office sorting office, it later
became part of the Harvey’s Brewery. The building and
site were in various states of use and dereliction. There
were clear opportunities to adapt the building and
enhance its prominent setting within the town, without
losing its history.

Burrell Foley Fischer were commissioned by Lewes
Community Screen, who built and operate the new
venue, to design the cinema. The existing warehouse
building was retained and the three screens (140, 129
and 37 seats) inserted within it.
A new glazed extension houses the box office, café/
bar, restaurant, and film education and training
facilities, giving a contemporary setting to the former
industrial building in a prominent location close to the
town’s railway station. The former tarmacked service

yard is landscaped to provide a new public realm, and
includes native plant species providing seasonal colour
and a small orchard and wild flower meadow, reflecting
the historic site layout of orchards and meadows.
The Depot is a privately funded philanthropic project,
delivered without any draw on public funding. It is
an exemplar of local flint craftsmanship. Given the
topography of Lewes and the Downs, particular thought
has been given to the design of the roofscape, as a
fifth elevation, featuring flint paving and a green roof
planted with chalk loving plants, found in SDNP. There
was extensive consultation with local access groups

over providing a welcoming and accessible facility.
Screen 1 has a small stage and the technical
infrastructure for small scale comedy acts and music
performances and live music events are held in the
café/bar. Screen 3 is available for private screenings
and events and benefits from its own small bar/lounge.
There are facilities for film education, including a small
film library and study space, and a multi-use room
with a flat floor that is used for a range of training and
workshop events. The extensive external landscaping
incorporates facilities for outdoor screenings and
events.

PROJECT

Cine Lumiere
Listed Grade II

CLIENT

Institut Francais
LOCATION

Kensington, London
COMPLETION DATE

2009
CONTRACT VALUE

£300,000

The Refurbishment of the 228 seat Art Deco Cine
Lumiere at the Institut Francais in South Kensington,
London was completed in 2009. The project restores
the character and quality of the Art Deco interior whilst
ensuring it is up to date in terms of projection and
sound technology, comfort and operational flexibility.
The re-siting and enlargement of the projection box so
that it is centered on the auditorium has eliminated
previous image distortion on the screen and provided
space for digital projection facilities alongside the
venue’s 35mm and 16mm projectors. Comfort levels
have been significantly increased with seat tier widths
increased to 1200mm and new Quinette seats installed.
Improvements to the heating and ventilation system has
facilitated the removal of the radiators that were
covering the Art Deco windows. Secondary glazing has
been added, to reduce the noise intrusion from the
adjoining Lycee Francais playground, but with glazing
bars matching the primary glazing the magnificence of
the windows can once again be enjoyed when the black
out blinds are retracted.
A platform lift was installed providing disabled access
from the entrance foyer to the Cine Lumiere and
adjoining library and a new disabled toilet has been
provided to the rear of the stalls.
The cinema was reopened by Catherine Deneuve in
January 2009.

PROJECT

Rio Cinema
Listed Grade II

CLIENT

Rio Cinema
LOCATION

Dalston, London
COMPLETION DATE

1999
CONTRACT VALUE

£650,000

The cinema was designed by George Coles of Adams
and Coles in 1913 and altered by F.E. Bromige in the
1930s. At this time an Art Deco shell was created within
the existing interior, reducing the size of the auditorium.
While continuing to operate as a successful local
cinema, by the 1990s the building was in need of a
comprehensive overhaul. Burrell Foley Fischer LLP was
appointed to refurbish the Rio Cinema following its
involvement in the initial feasibility stage in 1994. The
project progressed after the Arts Council of England
Lottery Fund Award was granted in February 1998.
The auditorium is provided with state of the art audiovisual technology and comfortable new stalls seating
within the renovated and restored Art Deco shell. The
box office and bar counters are designed to appear as
modern insertions within the existing building fabric.
Improved wheelchair access was implemented
throughout with lift access to training and meeting room
spaces at basement level. External and internal
illuminated signage and neon strips accentuate the
fluted features and vertical bands of the original façade
giving the cinema a strong night presence.

CURRICULUM VITAE

Stefanie Fischer
MA Dip Arch (Cantab) RIBA FRSA
Principal 1985 - 2015
Consultant 2015 onwards

Stefanie Fischer is an Architect with specialist knowledge of the design of facilities for film and media.
She also has experience of working on historic buildings including projects for Institutional clients.
She has worked on a wide range of residential and regeneration projects for private and public-sector
clients. Community consultation is an important part of her work and she shares her expertise by
participating at conferences, teaching, serving on advisory bodies and engaging with architectural
education as an external examiner. She brings strong management skills to all her projects.
Stefanie has provided consultancy services to the BFI and former UK Film Council and London Film and
Development Agency and has worked on a range of projects from feasibility study stage to completed
schemes. She organised and participated in the BFI Cinema Technical Design Convention on cinema
design held in Nottingham in 1996 and was a speaker at ‘Future Frame’ conference organised by
Public Art Forum and BFI at the Luax Cinema in 1998. She also spoke at the Cinemas in the Community
Conference in 1999. In 2011, Stefanie gave evidence to the All Party Parliamentary Group for Young
Disabled People, on good and poor practice regarding access for all to cinemas.
Stefanie’s cinema and media projects have included Metro Cinemas (Metro Tartan); Renoir Cinema
(Artificial Eye); Picture House, Exeter; the Rio, Dalston (Listed Grade II); Broadway, Nottingham’s
Media Centre; Norwich Cinema City (Listed Grade I); the Cine Lumiere (Listed Grade II) at the Institut
Francais in South Kensington; Kino Hawkhurst, the first all digital cinema in the UK; Scala Cinema and
Arts Centre, Prestatyn; and cinema consultancy services on the Birks Aberfeldy. She was the cinema
architect for the London Film School’s proposed move from Covent Garden to Barbican Hall 1.
Her current projects include, The Depot, Lewes, a new three screen community cinema being created
from a refurbished and extended former brewery depot building; The Newlyn Filmhouse, a new two
screen independent cinema being created in a former fish store; The Picture House Campbeltown, the
refurbishment of a (Listed Grade A) cinema together with a new build extension to provide a second
screen.

Cinema Projects
Broadway, Nottingham’s Media Centre
Cine Lumiere, Institut Francais, Kensington
Derby Quad (competition entry)
Harbour Lights, Southampton
Kino, Hawkhurst, Kent
Limerick University (feasibility study)
Lux Cinema, Hoxton
Metro Cinema, Piccadilly
Norwich Cinema City
Picturehouse, Exeter
Renoir Cinema, London
Rio Cinema, Dalston, London
Royal Digital Cinema and Media Training Hub, Limerick (pre-feasibility and feasibility study)
Scala Cinema and Arts Centre, Prestatyn
Stratford Picturehouse
Pioneerium, Hayle (feasibility study)
Birks Cinema, Aberfeldy (cinema consultant)
Mailbox (design for a cinema fit out within a large mixed use development including retail,
restaurants and hotels)
London Film School (cinema consultant for proposed move to Barbican Hall 1)
Newlyn Filmhouse
Depot, Lewes
Regal, Stowmarket (site options appraisal)
Campbeltown Picture House

Burrell Foley Fischer LLP
E: mail@bff-architects.co.uk
www.bff-architects.com
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Depot Cinema Lewes

“The Depot Cinema has re-used a redundant warehouse
and extended it to create a new townscape and
community amenity performing functions far beyond the
cinematic experience... The architect and the Depot team
are responsible for a stunning new gateway into Lewes.”
The Judges, Sussex Heritage Trust Awards 2017

The Depot is a new community
cinema for the town of Lewes,

in East Sussex, built on the site of the old Harvey’s
Brewery depot. It shows feature and independent
arthouse films, as well as hosting events,
exhibitions and festivals, and provides facilities for
film education and community activities. A café/
bar and restaurant allow filmgoers to enjoy a drink
or a bite to eat.
The original building is a familiar landmark in a
prominent location close to Lewes railway station.
The site lies within Lewes Conservation Area
and is surrounded by many listed buildings of
a variety of architectural styles and ages. While
not in itself of very high architectural value, the
original building is an important part of the story
of the town’s development and makes a positive
contribution to the character and appearance of
this conservation area. Constructed as a utilitarian
brick Post Office sorting office, it later became
part of the Harvey’s Brewery. The building and site
were in various states of use and dereliction. There
were clear opportunities to adapt the building and
enhance its prominent setting within the town,
without losing its history.
Burrell Foley Fischer were commissioned by
Lewes Community Screen, who built and operate
the new venue, to design the cinema. The existing
warehouse building was retained and the three
screens (140, 129 and 37 seats) inserted within it.

“The proposal will
serve as an exemplar
to illustrate how good
design can rise to the
challenge of a National
Park context.”
Design Officer, South Downs
National Park Authority

“The after-screening
drink in exterior
seating area gave
us a chance to
appreciate how
attractive the whole
development is:
contemporary, stylish
and well laid out.”
Cinemagoer on Facebook

“The type and range of uses
and the quality and flexibility
of internal and external
spaces will add to the
town’s vibrancy as a cultural
destination.”
Design Officer, South Downs
National Park Authority

A new glazed extension houses the box office, café/
bar, restaurant, and film education and training
facilities, giving a contemporary setting to the
former industrial building in a prominent location
close to the town’s railway station. The former
tarmacked service yard is landscaped to provide a
new public realm, and includes native plant species
providing seasonal colour and a small orchard
and wild flower meadow, reflecting the historic site
layout of orchards and meadows.
The Depot is a privately funded philanthropic
project, delivered without any draw on
public funding. It is an exemplar of local flint
craftsmanship. Given the topography of Lewes
and the Downs, particular thought has been given
to the design of the roofscape, as a fifth elevation,
featuring flint paving and a green roof planted
with chalk loving plants, found in SDNP. There was
extensive consultation with local access groups
over providing a welcoming and accessible facility.
Screen 1 has a small stage and the technical
infrastructure for small scale comedy acts and
music performances and live music events are
held in the café/bar. Screen 3 is available for
private screenings and events and benefits from its
own small bar/lounge. There are facilities for film
education, including a small film library and study
space, and a multi-use room with a flat floor that is
used for a range of training and workshop events.
The extensive external landscaping incorporates
facilities for outdoor screenings and events.

“Screen studios have
state-of-art technology and
generous, comfortable seats
and screen layout while
set into this charismatic
traditional, yet with a modern
twist, warehouse setting that
makes your visit a pleasure.”
Cinemagoer on Facebook

“The proposal
responds to the historic
significance and
character of its context
in both its architecture
and landscape design
to deliver a valuable
cultural and community
facility that will be an
asset to Lewes”
Design Officer, South Downs
National Park Authority

Burrell Foley Fischer LLP
mail@bff-architects.co.uk
www.bff-architects.com
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Newlyn Filmhouse

With classic films like Michael Powell’s technicolour
fantasy, The Thief of Baghdad, or Sam Peckinpah’s
descent into savagery, Straw Dogs, Cornwall has
burned itself onto our cinematic retina. Sadly, the
far west peninsula’s relationship with the big screen
has not always extended to the quality of its Venues.
Tired buildings; sticky carpets. Loos reminiscent of
Trainspotting. But in Newlyn, a port more associated
with haddock than Hitchcock, the unexpected has
happened; a derelict fish warehouse has been
transformed into a world class, state-of-the-art, luxury
cinema.
Working alongside renowned cinema architect
Stefanie Fischer, the Newlyn Filmhouse has drawn
inspiration from its maritime setting. Entrance into
the building is up a sweeping, steel-grid, illuminated
gangway; a nod to the trawlers in the harbour. On
the foyer wall, retained ﬁshing industry relics: antique
cold storage temperature gauges. In an understairs
alcove, a set of Vintage Berkel weighing scales, once
brimming with freshly caught pilchards, are now
adorned with chrysanthemums.
The box office is a bland point-of-sale in most cinemas,
but not at the Newlyn Filmhouse, where it has been
given a vivid refresh with decorative CinemaScope
movie lobby cards from the 1950s; and not a Slush
Puppy machine or Iron Man cardboard cut-out in sight.
Thoughtful details that serve a sumptuous two-screen
environment to watch the best in World, American
independent and critically acclaimed mainstream
ﬁlms, from the comfort of a velour-covered, premium

armchair, or cocoon two-seater, if you and your date
prefer. Intelligent auditorium seat pitch means there
are no views of the back of someone’s head, either.
People will always want to be taken into dark rooms
and told stories, but Newlyn Filmhouse co-owner
Alastair Till explains: “For us, the inspiration wasn’t
just about putting on great ﬁlms, but creating as full
an experience as possible for our customers.” At
the top of the foyer steps, the Eathouse Cafe is the
perfect antidote to the multiplex approach of throwing
people out onto the streets while the credits are still
rolling: “Our passion for cinema always extended to
chatting with mates before or after the film,” continues
Alastair. “So we want people to take their time and
enjoy themselves. Meet for a drink, have some food,
a slice of cake, a glass of wine, and maybe not see a
film.” There are a few house rules: “We’re not selling
popcorn, nuts or crisps. The sound of munching in
the screens is an obvious béte noire for most movie
lovers.” But can you take in a glass of wine? “Oh yes,
we actively encourage that.”
From lightbulb moment to grand opening, the Newlyn
Filmhouse was a five-year project mainly taken up
with trying to find the right venue. Nearly sites included
a disused chapel in Long Rock, but when the current
building came up, its size and scale felt like the perfect
match. “Newlyn wasn’t an obvious choice but that
appealed to us because it’s still technically a working
village and not too second-homey, and a place where
we could attract people from further west like St Just
and St Buryan. The reaction so far from local people

has been extremely warm but also incredulous that it’s
happened here!”
During construction, the old building feel was
preserved as much as possible; the tongue and
groove timber walling; the 100-year-old ceiling joists
that were still in impeccable condition. The old front
door of the fish processing plant was moved to the
ticket office. At Europe’s top cinema trade show,
CineEurope in Barcelona, seats were chosen for
lumbar comfort and functional design. The armchair
ﬁnally chosen was made by the same Paris-based
manufacturer, Quinette, who reﬁtted the Bolshoi
Theatre in Moscow. In Screen One, its 80 seats are
upholstered in plush-red pico fabric. In Screen Two, its
55 seats are covered in a contrasting ‘hound’s tooth’
print. In both auditoriums, films are relayed via razorsharp Barco DP2k8s digital projectors with punchy 7.1
Dolby Atmos sound systems.
The all-round quality and attention to detail invites
comparisons to beautiful cinemas like the Curzon
Mayfair or the bygone Minema in Knightsbridge, but
this is by no means a London-transported operation.
With the exception of Future Projections, who supplied
and fitted the cinema equipment, everyone who
worked on the project was local: “Our builder, Shaun
Stevenson from Newlyn and his team, were integral
to the success of the build,” continues Alastair.
“His gung-ho enthusiasm carried us through.” The
cinema’s grand entrance ramp and handmade brass
guide rails were made by Dave Tidwell Metalworks
in Penzance. All fresh produce in the café comes
from within a half hour radius. Local suppliers
include: Newlyn Fish Company, Real Cornish Crab
Company, Vicky’s Bread, Bosavern Community Farm,
McFaddens Butchers, Moomaid Ice Creams and
Mounts Bay Dairy. An evolving selection of wines and
spirits are sourced by wholesalers Scarlet Wines in
Lelant.
The Newlyn Filmhouse’s incongruous setting is a
triumph of innovation over expectation. Across the
street from the frothing Coombe River, the building
cuts into a steep granite bank, whose exterior
dimensions hardly seem capable of housing a tardislike, two-screen cinema and spacious cafe, as well
as stylish restrooms that conjure the Delbert Grady,
ghostly butler scene from The Shining. Open to its
natural environment, windows to the rear look out
within touching distance to the wild ﬂora growing on
the blue elvin rock face.
Newlyn may seem an unlikely location for a filmhouse,
but neighbouring jousting-themed restaurant The
Meadowy was a cinema formerly known as The
Gaiety. Built in 1905 during the silent era, its owner
was the projectionist and his wife the piano player. It
eventually closed in the late 1960s but one of Newlyn
Filmhouse’s early tag lines was: “Bringing the cinema
back to Newlyn.” There are a lot of people in Cornwall

who love movies but for some reason or other had
drifted away from the cinema. “A local man came in
and said he hadn’t been to the cinema in 22 years.
He’s been here every other day. That’s the best thing
that’s happened,” says Alastair contentedly, “we got
him back.”
For its growing number of regulars, annual
membership is £30, which includes two free tickets
plus £1 off every subsequent ticket purchase and
further discounts at the bar. With Newlyn Art Gallery
within walking distance and The Exchange ﬁve
minutes away in Penzance, people are starting
to wake up to the cultural credentials of this often
over-looked pocket of Cornwall. As well as the best
in mainstream and alternative cinema, the Newlyn
Filmhouse will be live streaming theatre, opera and
ballet ‘event performances’. Festival and film nights
are also planned, including new Cornish films like
Bronco’s House, Tin and Brown Willy.
“Local schools are approaching us about special
screenings” adds Alastair enthusiastically, “which
indicates to me that we are a facility that can have
another sort of purpose. We want people to come and
see great ﬁlms but we also want people to come in
and just network; mothers meeting up for a coffee, a
place to come and use your laptop. Cinemas should
be meeting points at the heart of a community.”
Sean Vaardal, Manor Southwest Magazine

The Newlyn Filmhouse provides a new two-screen
cultural cinema with a café bar in a former fish store on
the Coombe in Newlyn, Cornwall. Burrell Foley Fischer
worked closely with the owners to find a suitable site in
the area for their vision.
Externally the conversion makes use of existing large
shuttered openings at ground and first floor level and
retains the character and appearance of the building as
a former light industrial building. The design of takes
inspiration from the venue’s coastal location, whilst
providing state-of-the-art digital projection facilities and
comfortable seats.
The film programme includes a wide range of
independent and world films, documentaries, archive
films and cultural activities, including live streamed
events such as plays, opera, dance and exhibition
openings. The Filmhouse compliments and enhances
the existing cultural and commercial enterprises in the
town, including the Newlyn Gallery and the Newlyn Art
School.

The former fish store prior to conversion

Burrell Foley Fischer LLP
mail@bff-architects.co.uk
www.bff-architects.com

fig. 2.
The Picture House on the Harbour front
Photo: Martin Hadlington
fig. 1.
Frontage to Hall Street, 1913

THE ARCHITECTURAL AND
HISTORICAL SIGNIFICANCE
OF THE CAMPBELTOWN
PICTURE HOUSE
The Campbeltown Picture House, designed by Albert V Gardner of Glasgow in 1913 in Glasgow School Art
Nouveau style, occupies a prominent position overlooking Campbeltown Harbour.
The Category A cinema - one of only 5 Category A listed buildings in Campbeltown – dominates the heart of the
Campbeltown Conservation area. Situated in Hall Street on the waterfront, it is flanked on one side by another
Category A listed building built by Glasgow architect JJ Burnet, and on the other by the 19th century Category B
listed Royal Avenue Mansions. This area forms part of the Heritage Lottery Fund’s recently completed Townscape
Heritage Initiative Scheme and complements Historic Scotland’s Conservation Area Regeneration Scheme (20152020). Both are heritage led regeneration projects run by Argyll and Bute Council. The cinema, its adjacent
annexe, and courtyard to the rear of the site form a key part of the composition of the historic environment and the
townscape.
The Campbeltown Picture House was included on the Statutory List in 1989 as a Category B building (upgraded to
category A in 2008), in recognition of its high architectural and historical significance.
The Notes contained in the Statutory List highlight the key significances, summarised below.
“The Campbeltown Picture House is an important and rare example of an early purpose-built cinema.”
“It is one of the earliest surviving purpose-built cinemas in the UK and also (at the time of the Statutory Listing in
1989) the only example in Scotland of this first wave of cinema building still in use as such.”
“Stylistically the building is highly distinctive with a strong streetscape presence overlooking Campbeltown
Harbour. The exterior treatment is Glasgow School Art Nouveau and it uses a combination of concentric ovals in
plan form and multiple verticals to the principal elevation.”
“Its interior is of equal significance. It retains elements of a 1935 ‘atmospheric’ refurbishment, undertaken
by Gardner (the original architect). These alterations show an important developmental step within cinema
architecture by inserting atmospheric scenery into the auditorium. Known locally as “Wee Houses”, the pair of
houses flanking the screen, one a Spanish mission style house and the other a half-timbered structure with pantile
roof and castellated tower, are of particular interest and are probably the last of their type to survive in Scotland.”
“The cinema is… one of the few cinemas that remains undivided.”

fig. 4.
Interior view of the Auditorium, prior to
conservation. Photo: Stuart Andrew

fig. 3.
Frontage to Hall Street, prior to conservation
Photo: Ron Inglis

THE CAMPBELTOWN PICTURE
HOUSE
PRIOR TO THE COMMENCEMENT
OF THE CENTENARY PROJECT
When the Campbeltown Picture House opened in 1913, it will be seen from Figure 1 that the foyer and ticket sales
kiosk were open to the street, as was the balcony above.
As will be seen from Figure 3, over the years the entrance foyer and balcony were enclosed. The materials and
detailing of the glazed screens and doors had a negative impact on the legibility and integrity of the original
design. It will be noted, for example that the central bands to the distinctive curved soffit to the main roof are no
longer legible. The vertical fairfaced brick piers to the front elevation, and horizontal fairfaced brick bands to
the balcony were painted over, departing from Gardner’s original design intent and the legibility of the multiple
verticals on the principal façade.
During the period that the foyer and balcony were open to the elements, in a hostile maritime environment, there
was serious deterioration of the structure.
Within the auditorium, the original colour scheme for the 1934 atmospheric cinema auditorium was painted over a
number of times, losing the original design intent, and the original curtains and light fittings replaced.

OBJECTIVES OF THE CENTENARY
PROJECT
The primary objectives of the Centenary Project are to conserve the Campbeltown Picture House and provide it
with a sustainable future as a cinema and to upgrade it to meet the expectations of a modern cinema operator and
cinema-going audience without harm to its high architectural and historical significance.
The cinema has always had a strong connection with the Campbeltown community. 100 years ago over forty local
people got together to fund its creation. It was then run by three generations of the Armour family, some of whom
still live in the town, before being taken on by one of the first Community Businesses in Scotland. It has been run
as a charitable company ever since.
The vision is for the Campbeltown Picture House after completion of the Centenary Project, to be more than a
cinema, providing a cultural, leisure, social and community hub for Campbeltown and Kintyre, and continue a
tradition of cine variety, making use of the original variety stage for small scale comedy acts and amplified music
performances.

fig. 5.
Proposed Interior view of the Auditorium

RESEARCH UNDERTAKEN TO
INFORM THE PROPOSALS FOR
THE CENTENARY PROJECT
HISTORIC PAINT RESEARCH
Historic paint research was commissioned from Helen Hughes Historic Interiors Research & Conservation with a
particular focus on the historic cinema auditorium, to provide an understanding of the original decorative scheme
in 1913 and the decorative scheme for the atmospheric cinema interior created in 1934.
A visualisation of the cinema interior, based on the findings of the historic paint research can be found in Figure 5.
The objective of the design of the atmospheric cinema interior was to create an abstract representation of a street
scene. The upper panels of side and rear walls to the stalls and balcony were finished in ‘faux ashlar’ panels
painted in a warm stone tone. The proscenium was framed by the ‘Wee Houses’ painted in a mid grey with details
of the heraldic shield picked up in white and red. The curved ceiling to the auditorium was painted in a pale sky
blue with a cloud effect. The pillars were painted in a pale blue/green colour, which was also used on the balcony
front.

ARCHIVE RESEARCH
An understanding of other elements of the works undertaken in 1934 has been developed through the review of
historic quotations.
From quotations received in 1934 from Muir Simpsons Ltd, Glasgow, for the theatre curtains it is understood that
they were velour with a satin appliqué contrasting band along the foot. The pelmet had a band of satin along the
edge and a satin appliqué design on the centre panel. The colours are described as green and gold.
From quotations received in 1934 from Galbraith and Cochrane, Campbeltown, it is understood that the roughcast
harl to the principal elevation was painted light cream. The windows and entrance doors were painted in white
gloss paint, with other features picked out in black. The square decorative glazed tiles were dark green.

fig. 6.
Pendant fitting to be re-instated

RESEARCH INTO THE 1934
EXTERIOR AND INTERIOR
LIGHTING SCHEME
An understanding of the lighting scheme was built up through a careful review of historic photographs and a report
commissioned from Kevan Shaw Lighting Design.
Within the auditorium there was a large pendant and two small pendants with a metal frame and faceted sides
suspended from the main ceiling and two fittings matching the two small pendants fixed to the underside of the
auditorium. The translucent material used to form the faceted sides was an amber colour.
Within the lobby providing access to the rear stalls, were red glass conical fittings.
Within the entrance foyer and balcony above were large globe fittings.
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KEY
1 Existing facade repaired and redecorated
2 New curved full height glazing
3 New fixed glazed screen between framed double doors
4 Poster boxes

fig. 7.
Proposed Elevation to Hall St

fig. 8.
Visualisation of the new foyer
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New sliding glass entrance door and screen
New glazed doors and screen to café bar
New vertical signage fin

THE CENTENARY PROJECT
PROPOSALS
The professional team appointed to take forward the Centenary Project combine historic buildings expertise within
the respective disciplines and expertise in the design of cinemas.
The findings of the historic research are informing the proposals, which include the reinstatement of the 1934
decorative scheme for the exterior and interior of the historic cinema building.
Where there is evidence of 1934 light fittings, similar fittings are being reinstated, and a lighting scheme implemented
using low energy LED technology informed by lighting effects typical of atmospheric cinemas of the period.
The fabric of the historic cinema building is being conserved.
Low energy services installations, including a biomass boiler and a photo-voltaic array is being installed in the
interest of the sustainability of the project.
The timber glazed screens and doors which are harmful to the architectural and historical significance of the historic
cinema building are being removed from the entrance foyer and balcony and replaced with a frameless glazed
screen, set behind the balcony at first floor level and glazed doors and screens within frames with a fine sightline at
street level. The detailing of the replacement screens will reinstate the legibility of the architecture of the entrance
foyer and balcony, which were originally open to the exterior.
The original foyer will be brought into use as an exhibition space within which will be a display of material aiding
interpretation of the heritage of the building.
A new welcoming and accessible entrance will be formed in the gap between the historic cinema building and
annexe, also included on the Statutory List as Category A.
The original function of the annexe was to provide shelter to cinema-goers wanting to buy tickets from the original
ticket kiosk located within the small entrance foyer open to the elements.
The annexe will be brought into use as the new sales point for tickets, food and drinks and as a café/bar open to
the new linear entrance foyer.
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fig. 11.
Visualisation of Screen 2

fig. 12.
Visualisation of the Hall St Facade

THE CENTENARY PROJECT
PROPOSALS CONTINUED...
There will be level access from a new entrance foyer to the stalls level of the historic cinema auditorium and a new
Screen 2, which is being built in a courtyard to the rear of the historic cinema building.
The provision of two screens will allow greater programme diversity, attract younger audience members, and help
secure a sustainable future for Campbeltown Picture House, as a cinema and cultural hub for Kintyre.
Image and sound quality and comfort levels in both cinemas will match the expectations of a modern cinema going
audience. The seats selected for Screen 1 are classic in appearance, but ergonomically designed as cinema seats
with comfort in mind. The design of Screen 2, will not seek to replicate the 1934 atmospheric cinema interior of
Screen 1, but will be a more contemporary cinema interior.
Opening off the linear foyer and separated from it by a glazed folding sliding screen is a multi-use space that can
be used variously as an extension of the foyer, providing additional space that can be used during intervals for
events cinema screenings; an exhibition space, an education space, a bookable community room and green room
in support of small scale comedy acts or amplified music performances on the stage of Screen 1.
On completion and once the hoardings are removed, the prominent and distinctive presence of the Campbeltown
Picture House will reassert itself on the Harbour and it will be opening its doors to continue its history of cinema
exhibition, while providing enhanced opportunities for local residents and visitors to interpret its architectural and
historical significance.

Project Team
Client: Campbeltown Community Business Ltd
Project Manager: Ron Inglis
Architect: Burrell Foley Fischer LLP
Quantity Surveyor: Morham & Brotchie Ltd
Structural Engineers: David Narro Associates
Service Engineers: Irons Foulner Consulting Engineers Ltd
Principal Designer: PFB Construction Management Ltd
Acoustics: Arup
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Appendix C
Chris Goucher of Greenwood Projects
CV and information on relevant projects

Tenterden Cinema – Pre-feasibility Study and Site Options Appraisal Proposal

Personal Profile
Chris is a Chartered Quantity Surveyor who has worked as a project quantity surveyor on
pre and post contract duties and as a project manager on projects from initial brief
through to completion and post-construction monitoring. He has a wealth of experience
of successfully managing the commercial aspects of projects. He is a capable and
personable team player who works closely with other team members and wider
stakeholders to ensure all parties appreciate commercial aspects of the project.

Key Experience
Name
Chris Goucher







Wide ranging experience within the Leisure sector
Working with funders, Clients, consultants and other team members
Producing Bills of Quantities and detailed Schedules of Work for tender.
Managing financial accounts from £50k up to £90 million.
Experienced project manager from inception to completion

Project Examples
Roles
Project Management
Commercial Management

PROJECT MANAGERS
QUANTITY SURVEYORS
CDM ADVISORS
DEVELOPMENT ADVISORS
T 01543 414777
E office@greenwoodprojects.com
www.greenwoodprojects.com
The Mount 2 Trent Valley Road
Lichfield Staffordshire WS13 6EG

Qualifications
BSc (Hons) Quantity Surveying
MRICS



Picturehouse Cinemas – Rosebery House, Crouch End, London – Repair,
restoration and extensions to modernist office and factory building to convert to a
five screen Cinema with Café, Bar, Community Space and private screening &
dining spaces.



Picturehouse Cinemas – East Dulwich – Extension and conversion of a Victorian
school hall to for a new three screen cinema with café and bar.



Trocadero, Piccadilly Circus, London – Substantial alterations and refurbishment to
form a new 7 screen flagship independent cinema with extensive café and bar
facilities.



Abbeygate Cinema – Conversion of existing adjacent bingo hall into a new show
screen room to support the existing two screen cinema.



Royalty Cinema – Restoration and redevelopment of existing 1920’s cinema into a
new 4/5 screen cinema.



New Cinema, Lewisham – Conversion of existing Victorian swimming baths to for a
new five screen cinema and food/beverage offer.



Dudley Hippodrome – PM and QS for the restoration of an existing 1,200 seat
theatre to use for live performance and community activities.



South London Theatre – Restoration and conversion of a Grade II listed Victorian
fire station to a community theatre with café bar.

Client
Project

Value
Role

Abbeygate Cinema
Abbeygate Cinema

£1.5m
Quantity Surveyor
Project Manager

Procurement

Traditional

Duration

Phased - TBC

PROJECT MANAGERS
QUANTITY SURVEYORS
CDM ADVISORS
DEVELOPMENT ADVISORS
T 01543 414777
E office@greenwoodprojects.com
www.greenwoodprojects.com
The Mount 2 Trent Valley Road
Lichfield Staffordshire WS13 6EG

This £1.5m project for Abbeygate Cinema comprises the
conversion of an existing adjacent bingo hall into a new Show
Screen and Screening Room to support the existing two screen
cinema.
The works include the reorganisation of the foyer and public space
to provide a new and improved food and beverage offer.
The project also includes refurbishment and revisions to the front
outside façade.
Greenwood Projects are providing both Quantity Surveying and
Project Management Services on this project.

Client
Project

Value
Role

Confidential
New Cinema, Lewisham

This project involves the conversion of the existing Victorian
swimming baths to form a new five screen cinema.
Works include significant extensions to the building in order to host
a new restaurant café and bar.

Circa £8m

The project includes external works and an associated A3
development opportunity.

Quantity Surveyor

Greenwood Projects are providing Quantity Surveying Services on
this project.

Procurement

TBC

Duration

TBC

PROJECT MANAGERS
QUANTITY SURVEYORS
CDM ADVISORS
DEVELOPMENT ADVISORS
T 01543 414777
E office@greenwoodprojects.com
www.greenwoodprojects.com
The Mount 2 Trent Valley Road
Lichfield Staffordshire WS13 6EG

Client
Project

Value

Confidential
Royalty Cinema, Harborne

Circa £7.5m

Role

Quantity Surveyor
Project Manager

Procurement

TBC

Duration

TBC

PROJECT MANAGERS
QUANTITY SURVEYORS
CDM ADVISORS
DEVELOPMENT ADVISORS
T 01543 414777
E office@greenwoodprojects.com
www.greenwoodprojects.com
The Mount 2 Trent Valley Road
Lichfield Staffordshire WS13 6EG

This project comprises the restoration and redevelopment of an
existing 1920’s cinema into a new 4/5 screen cinema and
community space.
The works include reorganisation of the internal space to provide a
new food and beverage offer along with external extension to the
building to allow for an extra dining area.
Greenwood Projects are providing both Quantity Surveying and
Project Management Services on this project.

Client

South London Theatre Building
Preservation Trust

Project

South London Theatre

Value

£2 million

Role

Project Manager
Quantity Surveyor
CDM Co-ordinator

Procurement

Traditional

Duration

18 Months

PROJECT MANAGERS
QUANTITY SURVEYORS
CDM CO-ORDINATORS
DEVELOPMENT ADVISORS
T 01543 414777
E office@greenwoodprojects.com
www.greenwoodprojects.com
The Mount 2 Trent Valley Road
Lichfield Staffordshire WS13 6EG

The South London Theatre is a community theatre housed in a
converted Victorian Fire Station in West Norwood, London. The
scheme is to restore the Old Fire Station building envelope to its
original glory, making it not only weatherproof, but a historically
authentic and beautiful landmark.
There are some changes to be made inside the building to make it
more accessible for people with mobility difficulties. This will include
installing a new disabled toilet and kitchen facility and making use
of an existing entrance to the theatre that does not involve steps.
The interior of the studio space is to be refurbished and repairs
carried out to water damage areas
Greenwoods are providing project and commercial management
services for this project and CDM Co-ordination. The project
combines our expertise in restoration projects with our
understanding of theatre and performing arts environments based
on a number of similar projects in recent years.

